



County of Roanoke

FINANCE DEPARTMENT PURCHASING DIVISION

Dawn M. Rago, Buyer
5204 Bernard Drive SW, Suite 300 F
Roanoke VA 24018
(540) 283-8150
(540) 561-2827 – Fax
drago@roanokecountyva.gov

May 11, 2018

IFB #2018-95

Explore Park Lift Station & Gravity Sewer Line

ADDENDUM NO. 2

**Questions and Time for Completion and Liquidated Damages and clarification of
Due date.**

Due Date & Time:
May 24, 2018 2:00PM
(Local Prevailing Time)

IFB #2018-095

Explore Park Lift Station & Gravity Sewer Line

1. Original

15. TIME FOR COMPLETION AND LIQUIDATED DAMAGES

15.1 The date of beginning and the time for completion of the WORK are essential conditions of the CONTRACT DOCUMENTS and the WORK embraced shall be commenced on a date specified in the NOTICE TO PROCEED. CONTRACT TIME to FINAL COMPLETION for this project is 90 **consecutive calendar days**.

1. Change

15.1 If awarded by May 30, 2018 (which will included, Bonds and Insurance and notice to proceed), the Vendor will have until June 20 2018 for approval of submittal drawing's, the Vendor will then have 115 days from that approval for completion which falls on October 20, 2018 for completion.

The remainder of Article 15 remains the same.

2. DATE OF REMITTANCE CLARIFICATION.

Bid documents are due May 24, 2018 at 2:00 PM.

REQUIRED

*****Must sign and return with your bid package*****

Sign Name:

Print Name:

Date:

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK