COUNTY OF ROANOKE

FINANCE DEPARTMENT
PURCHASING DIVISION

Kari Sutphin, Buyer
5204 Bernard Drive, Suite 300F
Roanoke, VA 24018
Phone: (540) 283-8151
ksutphin@roanokecountyva.gov

REQUEST FOR PROPOSALS
#2019-007

Jail Control Room and Security Camera Upgrade
for

Roanoke County

Sealed Proposals Due:

October 25, 2018

2:00 PM
One (1) unbound original
Eight (8) complete copies
One electronic copy (USB preferred)

There will be a mandatory pre-proposal meeting held on Wednesday, October 3, 2018 at
10:00 AM. The meeting will be held at the Roanoke County Jail, Conference Room, which
is located at 401 East Main Street, Salem, VA 24153. PLEASE NOTE THAT ATTENDANCE
FOR THIS PRE-PROPOSAL MEETING IS MANDATORY. ONLY PROPOSALS RECEIVED
FROM ATTENDEES OF THIS MEETING WILL BE CONSIDERED

In order to receive access to the plans of the jail, vendors will be required to present a
Confidentiality and Non-Disclosure Agreement signed by the company principal agent at
the pre-proposal meeting.
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RFP # 2019-007 Jail Control Room and Security Camera Upgrade

GENERAL INFORMATION

The County of Roanoke, Virginia (County) is seeking proposals from qualified firms to
furnish and provide all equipment, materials, goods, labor, and services necessary to provide
both the design aspects and installation for an integrated camera and access control system
at the Roanoke County Jail, which is located at 401 East Main Street, Salem, VA 24153.
The County is seeking a turnkey solution that allows for the purchase, delivery, and installation
of the equipment, training of staff on the operation of the system, and future maintenance and
support. The County reserves the right to add locations to any resulting contract. The County
invites any qualified Offeror to respond to this RFP by submitting a proposal for Jail Control
Room and Security Camera Upgrade consistent with the terms and conditions herein set forth.
Final scope of services will be negotiated with the Successful Offeror.

There will be a mandatory pre-proposal meeting held on Wednesday, October 3, 2018 at
10:00 AM.. The meeting will be held at the Roanoke County Jail, Jail Conference Room,
which is located at 401 East Main Street, Salem, VA 24153. PLEASE NOTE THAT
ATTENDANCE FOR THIS PRE-PROPOSAL MEETING IS MANDATORY. ONLY
PROPOSALS RECEIVED FROM ATTENDEES OF THIS MEETING WILL BE CONSIDERED

In order to receive access to the plans of the jail, vendors will be required to present a
Confidentiality and Non-Disclosure Agreement signed by the company principal agent at
the pre-proposal meeting.

One unbound original, eight (8) bound complete copies and one electronic copy (USB preferred)
of the proposals, in a sealed envelope/package, will be received at and until October 25, 2018
at 2:00 PM (local prevailing time), in the Roanoke County Purchasing Division at 5204 Bernard
Drive, Suite 300F, Roanoke, Virginia 24018. NO faxed proposals will be accepted. It is the
responsibility of the Offeror to ensure that its proposal is received in the Purchasing Division by
the above date and time. Any proposal received after the above time and/or date will be returned
to the Offeror unopened. Your response must be submitted in a sealed envelope/package,
clearly marked “RFP #2019-007 Jail Control Room and Security Camera Upgrade” on
the outside of the envelope/package. The Offeror assumes responsibility for having its proposal
delivered on time at the place specified. An agent of the Offeror authorized to make financial
and delivery commitments must sign the proposal. As this is a formal, sealed Request for
Proposal no information regarding the contents of the proposal or the identity of the Offerors will
be discussed until after the negotiation process.

Roanoke County shall provide the mechanism for the evaluation of all information received.
Roanoke County reserves the right to make the final determination of responsible Offerors and
to waive informalities and/or irregularities and to accept or reject any or all offers. Proposals
shall be as thorough and detailed as possible so that the County may properly evaluate the
capabilities of the Offeror to provide the required services. It is not the intent of the specifications
to be proprietary, or to exclude any individual, business or firm.



REP QUESTIONS

Any inquiries regarding submittal of proposal or any questions concerning specifications shall
be in writing and sent via mail or email to:

Kari Sutphin, Buyer Phone: (540) 283-8151
5204 Bernard Drive SW, Suite 300F ksutphin@roanokecountyva.gov
Roanoke, VA 24018

Written responses, including any questions will be provided on our Purchasing Website in the
form of an Addendum. It is the responsibility of the Offeror to periodically check our website for
any addendum or sign up for County Email Notification. Questions received within five (5) days
of the proposal closing date will be attempted to be answered, but will not be reason to delay
the closing time of the proposals.

NO CONTACT POLICY

After the date and time established for receipt of proposals by the County, any contact initiated
by any Offeror with any County representative, other than the purchasing representative listed
herein, concerning this request for proposals is prohibited. Any such unauthorized contact may
cause disqualification of the Offeror from this procurement transaction.

SCOPE OF WORK

The County of Roanoke is soliciting proposals from qualified firms for Jail Control Room and
Security Camera Upgrade. The following specifications are provided for your review and
consideration:

e The existing Control Room system shall remain operational during the upgrade process.

e The Offeror shall have a minimum of 5 years’ experience with multiple installs.

e The Offeror shall submit a draft service agreement which includes labor and material cost
and response time.

The following issues should be addressed during the Control Room upgrade:

Door Lock Relays as junction to PLC controls

Power supplies for cameras should be centralized per floor

Electrical supply/ fuse blocks under control room floor

Asbestos floor panels removed/replaced

Upgrade elevator control panel/ remain as a stand-alone system

Integrate a facility wide lock down alarm system with ability to activate from control or
floor

Upgrade door intercom system throughout facility

Evaluate existing door locks for compatibility with system upgrade

Upgrade intercom system for the elevators to have one for each elevator

Install pass through window from control to magistrates office for criminal histories
Eliminate old/ unnecessary electronics equipment from control room.

Upgrade audio recording devices throughout facility

Remove unused/ old cabling from ceiling

Remove existing control cabinet to improve viewpoint from control



e Avigilon is the preferred camera manufacturer and the system must be compatible with
the Avigilon system recently installed in the Courthouse

e Replace existing cameras with PTZ cameras

e Install additional PTZ cameras throughout the facility to eliminate identified blind spots
and add more camera angles

e The interlocks at the back loading dock need to be fixed so that they are not on all the
time.

e Connect the back loading dock roll up door to new system

e The control room operators would like to see the design so that everything is in front of
you, in one system rather than switching back and forth between two. It would be nice
to not have to turn away from the panel in order to run VCIN and New World. It would
be great to be able to see as many areas at once as possible. It makes response time
so much faster.

e Integrate camera views in system so that they would be arranged by floor/monitor. For
example, all 1%t floor cameras are on monitor #1, etc.

e Install an intercom in the gym to connect to control and 2" floor. There isn’t a way for
them to contact in case of an emergency, especially when the trusties are down in the
evenings.

e Gym cameras need to cover the whole gym, maybe a PTZ or a couple of wide angle.
Now, we only see about half of the gym.

e A wider angle lens on the camera between 168A and B would be great or paint the
doors so it isn’t so dark that you can’t see officers and deputies.

e The control room operators would like a console that could be raised and lowered so
that you don’t have to sit all the time (like the VariDesk or Equilivant).

¢ Integrate the foot pedal for the new system.

e Incorporate a tilted touch screen into the design so that it isn’t blocking the monitors,
maybe tilted like the elevator controls.

e The Offeror will be responsible for the disposal of all the existing equipment and
materials (including wiring) that will be replaced.

SCHEDULE:
The Offeror shall submit their anticipated schedule with their proposal.
There will not be any allowance for work stoppages due to labor or lack of materials.

CONTRACTOR USE OF FACILITIES:

All contractor employees working inside the Roanoke County Jail shall be subject to a
background check. The Contractor shall submit a list of employees including full name, SSN,
and DOB. If any criminal record is found on any individual they may or may not be allowed to
work in the Jail depending upon the type of charges on their record. The Contractor shall
submit a list of employees with the requested information a minimum of one (1) week prior to
construction activity beginning.

The Contractor work crew shall be accompanied at all times by Roanoke County Jail Staff. The
Contractor shall be limited to one work crew. The Contractor shall determine the crew size
required to accomplish the work per the schedule above. All contractor tools must be
accounted for at all times.



Contractor parking will be in the public parking lot across Thompson Memorial Drive from the
Jail. The Contractor may utilize the Jail loading dock to off-load tools and materials, however
vehicles shall be moved to the Contractor area promptly following unloading.

The County will provide limited staging and material storage. All staging, storage and delivery
needs shall be submitted to, approved by, and coordinated with the County.

The Contractor shall, on a daily basis, keep the premises and surrounding area free from
accumulation of materials and debris. All work areas must be cleaned up prior to beginning
work on the following work area. All work areas must be cleaned up prior to the end of the
work shift. Work inside the Control Room will be limited to Monday through Friday 11:00
PM to 6:00 AM or anytime on weekends.

REFERENCES

All Offerors shall include a list of five references, from local governments and similar projects
only, who could attest to the firm’s knowledge, quality of work, timeliness, diligence, flexibility,
and overall expertise. Include names, contact persons, and phone numbers of all references on
the attached Reference Form.

References may or may not be reviewed or contacted at the discretion of the County. Typically,
only references of the top ranked short listed Offeror or Offerors are contacted. The County
reserves the right to contact references other than, and/or in addition to, those furnished by an
Offeror.

EVALUATION CRITERIA

Several factors, in addition to costs, will be taken into account when evaluating proposals.
Roanoke County shall provide the mechanism for the evaluation of all information received, the
final determination of responsible Offerors, and reserves the right to waive informalities and to
accept or reject any or all proposals.

The criteria below will be utilized in the evaluation of qualifications for development of the shortlist
of those Offerors to be considered for interviews/demonstrations and/or potential negotiations.
Offerors are required to address each evaluation criteria in the order listed and to be specific in
presenting their qualifications.

A. Overall quality of proposal submitted

B. Overall qualifications and experience of the firm and any subcontractors, including
experience in providing these services;

C. Capability and experience of the project shall include experience with similar work and as
evidenced by submission of resumes of personnel to be assigned to this work;

D. Work plan, schedule and methodology;

E. Pastrecord and performance of the firm with respect to schedule compliance, cost control
and quality of work; and

F. Proposed cost of services.

BASIS FOR AWARD

Information and/or factors gathered during interviews, negotiations and any reference checks,
in addition to the evaluation criteria stated in the RFP, and any other information or factors
deemed relevant by the County, shall be utilized in the final award. Respondents are
encouraged to submit proposals that the respondent feels best meets the needs of Roanoke




County. The County will make the final determination of the proposal that best meets the needs
of Roanoke County.

GENERAL TERMS, CONDITIONS, AND INSTRUCTIONS-RFP (04/12/2012)

READ CAREFULLY - Proposals must be submitted in accordance with instructions given in this
document. All information requested must be submitted. Failure to do so may result in the
proposal being considered non-responsive and, therefore, rejected.

Wherever the term Roanoke County, County or Roanoke County Board of Supervisors is used
it is understood to include the Roanoke County School Board, in addition, any contract awarded
from this solicitation may be used by Roanoke County Public Schools and any other public entity
for which the County of Roanoke acts as a fiscal or purchasing agent.

SUBMISSION AND RECEIPT OF PROPOSALS
(a) To be considered, all proposals must be delivered in a sealed envelope, clearly marked
with the words “Proposal Documents”, proposal number and the title of the Request for
Proposal and received in the Roanoke County Finance Department/Purchasing Division
no later than the specified date and time for the Request for Proposal opening. Failure
to timely submit such proposal shall disqualify the Offer and such proposal will be returned
to the Offeror unopened. NO FAXED PROPOSALS WILL BE ACCEPTED.

(b) Unless otherwise specified, Offerors must use the Request for Proposal price form
furnished by the County. Failure to do so shall be grounds for rejection of the proposal.

(c) Proposals having any erasures or corrections must be initialed in ink by the Offeror. An
authorized officer of the company must sign proposals in ink. Such authorization shall
be a part of the proposal document. All quotations must either be typewritten or printed
in ink.

(d) The original proposal response must not be permanently bound as to allow for document
scanning for internal recordkeeping and one (1) electronic copy on USB is preferred.

IMPORTANT NOTICE — ADDENDUMS AND NOTICES OF AWARD

Vendors may Vvisit http://roanokecountyva.gov/list.aspx to sign up to receive emails or text
message notices about bids, proposals, addendums, bid tabulation and awards. Vendors can
sign up to receive notification in selected commodity/service categories. It is the vendor’s
responsibility to keep information current in the system in order to receive the notifications. The
sign up only requires an email address and/or a cell phone number for receiving text messages
(if your phone is capable) and your choice of categories.

Although ‘Notify Me’ will be the only way to receive automatic notification, all BIDS/RFP
Information will continue to be posted on our website, , and can be picked up at the Purchasing
Division, 5204 Bernard Drive, Suite 300F, Roanoke, VA 24018. Phone # (540) 772-2061, Ext.
311.

Questions should be directed to:
Kari Sutphin, Buyer Phone: (540) 283-8151
5204 Bernard Drive SW, Suite 300F ksutphin@roanokecountyva.gov
Roanoke, VA 24018


http://roanokecountyva.gov/list.aspx

ACCEPTANCE OR REJECTION OF PROPOSALS

The County of Roanoke reserves the right to accept or reject any or all offers. The County also
reserves the right to award the contract for any such materials, goods or services the County
deems will best serve its interests. It further reserves the right to award the contract on a split
order basis, lump sum or individual basis, or such combinations as shall best serve the interest
of the County. Roanoke County reserves the right to make a site visit to the facility prior to
proposal award.

PROPOSAL GUARANTY

The Offeror must guarantee not to withdraw a proposal during the period of ninety (90) days
following the due date or until a contract is signed; that if such proposal is accepted the Offer
will accept and perform under the terms of this RFP, the proposal and any subsequent
negotiation and resulting contract.

Modification or withdrawal of a proposal will be executed as outlined in the Roanoke County
Procurement Code.

Roanoke County encourages free and open competition. Whenever possible, specifications,
proposal invitations, and conditions are designed to accomplish this objective, consistent with
the necessity to satisfy Roanoke County’s needs and the accomplishment of a sound
economical operation. The Offeror’s signature on this proposal guarantees that the price offered
has been established without collusion with other eligible Offerors and without effort to preclude
Roanoke County from obtaining the lowest possible competitive price. The award (s) will be
made to the responsible Offeror(s) whose proposal is determined to be most advantageous to
Roanoke County based on the evaluation factors set forth in this Request for Proposal.

Costs of developing and delivering responses to the Request for Proposals are entirely the
responsibility of the Offeror.

All materials submitted in response to the RFP become the property of Roanoke County upon
delivery to the Roanoke County Purchasing Office and are subject to public inspection in
accordance with the Virginia Freedom of Information Act.

SELECTION PROCESS/AWARD OF CONTRACT
As this is a Request for Proposal, no information regarding the identity of neither the vendors
nor the contents will be released until after the negotiation process.

Proposals may be ranked without interviews; hence, firms are encouraged to submit their initial
proposals as comprehensively as possible.

The selection process will be in accordance with Section 2.2-4302.2 of the Code of Virginia:

4. For professional services, the public body shall engage in individual discussions with two or
more offerors deemed fully qualified, responsible and suitable on the basis of initial responses
and with emphasis on professional competence, to provide the required services. Repetitive
informal interviews shall be permissible. The offerors shall be encouraged to elaborate on their
gualifications and performance data or staff expertise pertinent to the proposed project, as well
as alternative concepts. In addition, offerors shall be informed of any ranking criteria that will be
used by the public body in addition to the review of the professional competence of the offeror.

7



The Request for Proposal shall not, however, request that offerors furnish estimates of man-
hours or cost for services. At the discussion stage, the public body may discuss nonbinding
estimates of total project costs, including, but not limited to, life-cycle costing, and where
appropriate, nonbinding estimates of price for services. In accordance with 8§ 2.2-4342,
proprietary information from competing offerors shall not be disclosed to the public or to
competitors. For architectural or engineering services, the public body shall not request or
require offerors to list any exceptions to proposed contractual terms and conditions, unless such
terms and conditions are required by statute, regulation, ordinance, or standards developed
pursuant to 8 2.2-1132, until after the qualified offerors are ranked for negotiations. At the
conclusion of discussion, outlined in this subdivision, on the basis of evaluation factors published
in the Request for Proposal and all information developed in the selection process to this point,
the public body shall select in the order of preference two or more offerors whose professional
gualifications and proposed services are deemed most meritorious.

Negotiations shall then be conducted, beginning with the offeror ranked first. If a contract
satisfactory and advantageous to the public body can be negotiated at a price considered fair
and reasonable and pursuant to contractual terms and conditions acceptable to the public body,
the award shall be made to that offeror. Otherwise, negotiations with the offeror ranked first shall
be formally terminated and negotiations conducted with the offeror ranked second, and so on
until such a contract can be negotiated at a fair and reasonable price.

Notwithstanding the foregoing, if the terms and conditions for multiple awards are included in the
Request for Proposal, a public body may award contracts to more than one offeror.

INVOICES

The contractor must send all invoices directly to the payment address shown on the purchase
order/contract and must submit invoices for items ordered, delivered and accepted by Roanoke
County. All invoices must show the purchase order/contract number. All contractors need to be
properly registered as a payment vendor for the County. An on-line Vendor Payment
Registration is found on the Purchasing website. All vendors previously registered are still in
the system as a payment vendor. This system will no longer be used for notification of
IFB/RFP’s.

PERFORMANCE BOND

At the time of or prior to the execution of the contract, the County reserves the right to require
the successful Offeror to furnish a performance and/or labor and material payment bond with
corporate surety, satisfactory to the County of Roanoke, in the amount of the contract price.

QUALITY

All materials used for the manufacture or construction of any supplies, materials or equipment
covered by this contract shall be of the best quality available.

ACCEPTANCE OF MATERIAL
Until such time as all the conditions in the contract are fulfilled, the County reserves the right to
refuse and return material, at the seller’'s expense.

WARRANTY/RETURNS
Clearly specify your warranty of product and handling of returns, including turnaround time on
faulty equipment. Warranties and other technical data are to be included.




DELIVERY

Time is of the essence for delivery of any items, products or service procured as a result of this
contract. If delivery is not made at the time specified on the Request for Proposal or subsequent
negotiations, the County reserves the right to call in any and all bonds or other security given for
performance, to cancel the order, or any part thereof, without obligation, to declare the seller in
default, and to disqualify the seller from bidding on future County contracts.

DEFAULT

In case of failure to provide goods/services as specified herein, Roanoke County, after due
written notice, may procure goods/services from other sources and hold the contractor
responsible for any and all excess cost occasioned thereby.

COPYRIGHT OR PATENT RIGHTS

The Offeror warrants that there have been no violations of copyrights or patent rights in the
manufacture, production or sale of the goods shipped or ordered as a result of this proposal.
The Offeror agrees that the County of Roanoke shall be indemnified and held harmless from any
and all liability or expense occasioned by any such violations.

TAX EXEMPTION
The County of Roanoke is exempt from any taxes imposed by State and/or Federal Government.
Upon notification, the County will furnish a certificate of tax exemption.

CERTIFICATION AND ABILITY

The County of Roanoke reserves the right to request from the Offeror, a separate manufacturer’s
certification of all statements made in the proposal. The County may request any or all s to
furnish proof of experience, ability and financial standing.

COMPLIANCE WITH LAWS
The Offeror is responsible for compliance with all Local, State and/or Federal laws and
regulations. The County of Roanoke shall be held harmless from any liability.

AUTHORITY TO TRANSACT BUSINESS IN VIRGINIA

A Contractor organized as a stock or non-stock corporation, limited liability company, business
trust, or limited partnership or registered as a registered limited liability partnership shall be
authorized to transact business in the Commonwealth as a domestic or foreign business entity
if so required by Title 13.1 or Title 50 of the Code of Virginia or as otherwise required by law.
Any business entity described herein that enters into a Contract with the County pursuant to the
Virginia Public Procurement Act 2.2-4300 et seq. shall not allow its existence to lapse or its
certificate of authority or registration to transact business in the Commonwealth, if so required
under Title 13.1 or Title 50 of the Code of Virginia, to be revoked or cancelled at any time during
the term of the Contract. The County may void any Contract with a business entity if the business
entity fails to remain in compliance with the provisions of this section. All corporations, LLC’s
and LLP’s shall be registered with the State Corporation Commission. To determine whether
your firm should register, please contact the SCC.

By my signature on this solicitation, I certify compliance with federal, state, and local laws and
regulations applicable to the performance of the services described herein.



RULING LAW

This request for proposals and any contract executed pursuant hereto of which this request for
proposal shall be an internal part shall be governed, controlled and interpreted in accordance
with the law of the Commonwealth of Virginia without reference to its conflict of law principles.
Each party to such contract shall there by submit to the exclusive jurisdiction of the Circuit Court
of the County of Roanoke or, in the event that jurisdiction is authorized, to the United States
District Court for the Western District of Virginia, sitting at Roanoke, Virginia.

NONDISCRIMINATION PROVISIONS

During the performance of this contract, the contractor will not discriminate against any
employee or applicant for employment because of age, race, religion, color, sex or national
origin, except where religion, sex or nation origin is a bona fide occupational qualification
reasonably necessary to the normal operation of the contractor. The contractor agrees to post
in conspicuous places, available to employees and applicants for employment, notices setting
forth the provisions of this nondiscrimination clause. The contractor, in all solicitations or
advertisements for employees placed by or on behalf of the contractor, will state that such
contractor is an equal opportunity employer.

INSURANCE

The CONTRACTOR shall purchase and maintain such insurance as will protect him from claims
set forth below which may arise out of or result from the CONTRACTOR'S execution of the
WORK, whether such execution be by himself or by any SUBCONTRACTOR or by anyone
directly or indirectly employed by any of them, or by anyone for whose acts any of them may be
liable:

Claims under workmen's compensation, disability benefit and other similar employee
benefit acts; and

Claims for damages because of bodily injury, occupational sickness or disease, or death
of his employees; and

Claims for damages because of bodily injury, sickness liability coverage which are
sustained (1) by any person as a result of an offense directly or indirectly related to the
employment of such person by the CONTRACTOR, or (2) by any other person; and

Claims for damages because of bodily injury, sickness, or disease, or death of any person
other than his employees; and

Claims for damages because of injury in or destruction of tangible property, including loss
of use resulting there from.

Certificates of insurance acceptable to the OWNER shall be filed with the OWNER prior
to coverage’s afforded under the policies will not be canceled unless at least fifteen (15)
days prior WRITTEN NOTICE has been given to the OWNER.

The CONTRACTOR shall procure and maintain, at his own expense, during the CONTRACT
TIME, liability insurance as hereinafter specified:
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CONTRACTOR'S General Public Liability and Property Damage Insurance including
vehicle coverage issued to the CONTRACTOR and protecting him from all claims for
personal injury, including death, and all claims for destruction of or damage to property,
arising out of or in connection with any operations under the CONTRACT DOCUMENTS,
whether such operations be by himself or by any SUBCONTRACTOR under him, or
anyone directly or indirectly employed by the CONTRACTOR or by a
SUBCONTRACTOR under him. Insurance shall be written with a limit of liability of not
less than $1,000,000 for all damages arising out of bodily injury, including death, at any
time resulting there from, sustained by any one person in any one accident; and a limit of
liability of not less than $1,000,000 aggregate for any such damages sustained by two or
more persons in any one accident. Insurance shall be written with a limit of liability of not
less than $1,000,000 for all property damage sustained by any one person in any one
accident; and a limit of liability of not less than $1,000,000 aggregate for any such damage
sustained by two or more persons in any one accident.

The CONTRACTOR shall procure and maintain, at his own expense, during the CONTRACT
TIME, in accordance with the provisions of the laws of the state in which the WORK is performed.
Workmen's Compensation Insurance, including occupational disease provisions, for all of his
employees at the site of the PROJECT and in case any WORK is sublet, the CONTRACTOR
shall require each SUBCONTRACTOR similarly to provide Workmen's Compensation
Insurance, including occupational disease provisions for all of the latter's employees unless such
employees are covered by the protection afforded by the CONTRACTOR. In case any class of
employees engaged in hazardous WORK under this CONTRACT at the site of the PROJECT is
not protected under Workmen's Compensation statute, the CONTRACTOR shall provide, and
shall cause each SUBCONTRACTOR to provide, adequate and suitable insurance for the
protection of his employees not otherwise protected.

SPECIAL INSTRUCTIONS:

ANTITRUST

By entering into a contract, the Offeror conveys, sells, assigns and transfers to Roanoke County
all rights, title, and interest in and to all causes of the action it may now or hereafter acquire
under the antitrust laws of the United States and the Commonwealth of Virginia, relating to the
particular goods or services purchased or acquired by Roanoke County under said contract.

AVAILABILITY OF FUNDS
It is understood and agreed between the parties herein that Roanoke County shall be bound
hereunder only to the extent of the funds available or which may hereafter become available for
the purpose of this contract.

ASSIGNMENT OF CONTRACT
A contract shall not be assignable by the in whole or in part without the written consent of
Roanoke County.

CONTRACT

Any contract resulting from this proposal shall consist of the following documents: the General
Terms and Conditions and the Specifications, both of which are contained in the Request for
Proposal, together with the Offeror’'s response, which consists of this document, the Price
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Schedule and other related documents attached hereto or submitted with this Request for
Proposal.

MODIFICATION OF CONTRACT

This RFP and any subsequent contract constitute the entire agreement between the Offer or
and Roanoke County. No alteration, amendment, or modification in the provisions of the contract
shall be effective unless it is put in writing, signed by all parties and attached.

CANCELLATION OF CONTRACT

Roanoke County reserves the right to cancel and terminate any resulting contract, with a 30-day
written notice to the contractor. Any contract cancellation notice will not relieve the contractor of
the obligation to deliver and/or perform on all services prior to the effective date of cancellation.
Cancellation of the contract would become effective the thirty-first day after notification. Data
for cancellation of the contract will be gathered by Roanoke County. The opinion of Roanoke
County as to lack of performance will be final and without appeal.

IMMIGRATION REFORM AND CONTROL ACT OF 1986

By signing this proposal, the Offeror certifies that the firm does not and will not during the
performance of this contract employ illegal alien workers or otherwise violate the Federal
Immigration Reform and Control Act of 1986.

KICKBACKS

| certify and warrant that by my signature on this solicitation, neither | nor the Offeror for whom |
am authorized to act has offered or received any kickback from any other Offeror, supplier,
manufacturer, or subcontractor in connection with proposal on this contract, subcontractor in
order, in the form of any payment, loan, subscription, advance, deposit of money, services or
anything, present or promised, unless consideration of substantially equal or greater value is
exchanged. Further, no person shall demand or receive any payment, loan, subscription,
advance, and deposit of money, service, or anything of more than nominal value, present or
promised, unless consideration of substantially equal or greater value is exchanged.

DEBARMENT

By my signature on this solicitation, | certify that this person/firm/corporation is not currently
barred from bidding on contracts by any agency of the Commonwealth of Virginia or the
federal government of the United States of America, nor is this person/firm/corporation a part
of any firm/corporation that is currently barred from bidding on contracts by any agency of the
Commonwealth of Virginia or the federal government of the United States of America. | have
attached an explanation of the previous debarment(s) and copies of notice(s) of
reinstatement(s).

INDEMNIFICATION

To the fullest extent permitted by law, the Vendor shall indemnify and hold harmless the County
of Roanoke and their agents and employees from and against all claims, damages, losses and
expenses, including but not limited to, attorneys' fees, arising out of or resulting from the
performance of the Work, provided that any such claim, damage, loss or expense (1) is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible
property (other than the Work itself) including the loss of use resulting there from, and (2) is
caused in whole or in part by any negligent act or omission of the Vendor, any Subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of them
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may be liable, regardless of whether or not it is caused in part by a party indemnified hereunder.
Such obligation shall not be construed to negate, abridge, or otherwise reduce any other right
or obligation of indemnity which would otherwise exist as to any party or person described in this
paragraph.

The County cannot legally agree to any clause indemnifying the contractor from any damages
arising out of the contract or holding the contractor harmless. The submission of a bid or
proposal means that the contractor agrees not to request such language in the resulting contract.

DRUG-FREE WORKPLACE

During the performance of this contract, the contractor agrees to (i) provide a drug-free
workplace for the contractor’'s employees; (ii) post in conspicuous places, available to employees
and applicants for employment, a statement notifying employees that the unlawful manufacture,
sale distribution, dispensation, possession, or use of a controlled substance or marijuana is
prohibited in violation of such prohibition; (iii) state in all solicitations or advertisements for
employees placed by or on behalf of the contractor that the contractor maintains a drug-free
workplace; and (iv) include the provisions of the foregoing clauses in every subcontract or
purchase order of over $10,000, so that the provisions will be binding upon each subcontractor
or vendor.

For the purposes of this section, “drug-free workplace” means a site for the performance of work
done in connection with a specific contract awarded to a contractor in accordance with this
chapter, the employees of whom are prohibited from engaging in the unlawful manufacture, sale,
distribution, dispensation, possession or use of any controlled substance or marijuana during
the performance of the contract.

DATA ON CONVICTIONS FOR CERTAIN CRIMES AND CHILD ABUSE AND NEGLECT
The Proposer certifies that none of the persons who will provide services requiring direct contact
with students on school property during school hours or during school-sponsored activities has
been convicted of any of the following felony or misdemeanor offenses: felony sex or violence
offenses, other felony offenses or misdemeanor sex offenses within the past ten years.

The Proposer further understands and acknowledges (1) that if he makes a materially false
statement regarding any of the above offenses, he will be guilty of a Class 1 misdemeanor and
may forfeit profits derived from the contract. Further, the Proposer understands and
acknowledges that before any person is permitted to provide such services subsequent to this
certification, he must complete a new certification regarding such person in a form satisfactory
to the School Board. The required certification form is attached hereto.

PROPRIETARY INFORMATION

Ownership of all data, materials, and documentation originated and prepared for the County of
Roanoke pursuant to the REQUEST FOR PROPOSAL shall belong exclusively to the County
and be subject to public inspection in accordance with the Virginia Freedom of Information Act.
Trade secrets or proprietary information submitted by an Offeror shall not be subject to public
disclosure under the Virginia Freedom of Information Act; however, the Offeror must invoke the
protections of Section 2.2-4342F of the Code of Virginia, in writing, either before or at the time
the data or other material is submitted.

The Offeror must specifically identify the data or materials to be protected and state the reasons
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why protection is necessary on the “Notice of Proprietary Information Form” below. In addition,
the proprietary or trade secret material submitted must be identified by some distinct method
such as highlighting or underlining in the Proposal and must indicate only the specific words,
figures, or paragraphs that constitute trade secret or proprietary information.

The classification of an entire proposal document, line item prices, and/or total proposal prices
as proprietary or trade secrets is not acceptable and may result in rejection of the proposal.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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NOTICE OF PROPRIETARY INFORMATION FORM
RFP # 2019-007 Jail Control Room and Security Camera Upgrade

Confidentiality References Protection in Accordance with the Code of Virginia, Section 2.2- 4342

Section Title Page Number | Reason(s) for Withholding

from Disclosure

INSTRUCTIONS: Identify the data or other materials to be protected and state the reasons by
using the codes listed below. Indicate the specific words, figures, or paragraphs that constitute
trade secrets or proprietary materials. The classification of an entire bid or proposal document,
line item prices, and/or total bid or proposal prices as proprietary or trade secret is not
acceptable and will result in rejection of the bid or proposal.

A

B

0

This page contains information relating to "trade secrets”, and "proprietary information”
including processes. Operations, style of work, or apparatus. Identify confidential statistical
data. Amount or source of any income...of any person (or) partnership. See Virginia Public
Procurement Act. Section 2.2-4342. Unauthorized disclosure of such information would
violate the Trade Secrets Act 18 U.S.C. 1905.

This page contains proprietary information including confidential, commercial or financial
information, which was provided to the Government on a voluntary basis and is of the type
that would not customarily release to the public. See Virginia Public Procurement Act,
Section 2.2-4342; 5 U.S.C. 552 (b) (4); 12 C.F.R. 309.5(c) (4).

This page contains proprietary information including confidential, commercial or financial
information. The disclosure of such information would cause substantial harm to competitive
position and impair the Government's ability to obtain necessary information from
Contractors in the future. 5 U.S.C. See Virginia Public Procurement Act. Section 2.2-4342;
552 (b) (4); 12 C.F.R. 309.5(c) (4).
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SIGNATURE PAGE
RFP # 2019-007 Jail Control Room and Security Camera Upgrade

My signature certifies that the proposal as submitted complies with all Terms and
Conditions as set forth in RFP # 2019-007.

My signature also certifies that the accompanying proposal is not the result of, or affected
by, any unlawful act of collusion with another person or company engaged in the same line
of business or commerce, or any act of fraud punishable under Title 18.2, Chapter 12, Article
1.1 of the Code of Virginia, 1950 as amended, Furthermore, | understand that fraud and
unlawful collusion are crimes under the Virginia Governmental Frauds Act, The Virginia
Government Bid Rigging Act, and Virginia Antitrust Act and Federal Law, and can result in
fines, prison sentences, and civil damage awards.

My signature also certifies that this firm has no business or personal relationships with any
other companies or persons that could be considered as a conflict of interest or potential
conflict of interest to the County Of Roanoke, and that there are no principals, officers,
agents, employees, or representatives of this firm that have any business or personal
relationships with any other companies or persons that could be considered as a conflict of
interest or a potential conflict of interest to the County Of Roanoke, pertaining to any and all
work or services to be performed as a result of this request and any resulting contract with
the County Of Roanoke.

| hereby certify that | am authorized to sign as a Representative for the Firm:

Firm Name

Address

FEIN PHONE

FAX EMAIL

VA Contractor License # (ifapplicable)

State Corporation Commission#

Roanoke County Business License#

Authorized Signature

Name/Title (please type orprint)
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REFERENCE FORM

RFP # 2019-007 Jail Control Room and Security Camera Upgrade

Name of Entity

Contact/Title

Email

Telephone

Length of Business Relationship

Name of Entity

Contact/Title

Email

Telephone

Length of Business Relationship

Name of Entity

Contact/Title

Email

Telephone

Length of Business Relationship

Name of Entity

Contact/Title

Email

Telephone

Length of Business Relationship

Name of Entity

Contact/Title

Email

Telephone

Length of Business Relationship
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ATTACHMENT ATO
RFP # 2019-007 Jail Control Room and Security Camera Upgrade
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1. DefiNitiONS.....cco e GC-20
2. Additional Instructions and Detail Drawings .................... GC-21
3. Schedules, Reports, and Records ..........c.ccceeeereienenineennnns GC-22
4. Drawings and Specifications............cccccccovviiiiiiiiin. GC-22
5. ShOP DrawingsS.....ccoieeieieee e GC-22
6. Materials, Services, and FacilitieS .........cocccovvivieivieininnnnn, GC-23
7. Inspection and TeStiNg.........coovvciviiiiieeeeeeiiiieeee e GC-23
8. SUDSHItULIONS.....cceiiiiiiiiieee e GC-24
9. PAENTS ..ot GC-24
10. Surveys, Permits, Regulations............ccccevveeevieevieeveennnnnn. GC-25
11. Protection of Work, Property, Persons.........ccccceevvveeee.. GC-25
12. Supervision by CONtractor...........ccoovviiriieeeeeesiiiiiieeeeee GC-26
13. Changes in theWork ..o GC-26
14. Changes in ContraCtPriCe............ccvviiiieieiiiiiiieieeeee e GC-26
15. Time for Completion and Liguidated Damages.............. GC-27
16. Correction Of WOrK ...........uevuieiiieieieieieieeeiiieeieeeeeeeeeeeeeeenes GC-27
17. Subsurface ConditioNS..........uevvevveeriereieeieieeeeeeeee e eeeeeeees GC-27
18. Suspension of Work, Termination and Delay................. GC-28
19. Paymentsto Contractor.......ccccveveevuiievieiii i e GC-29
20. Acceptance of Final Payment as Release...................... GC-30
21 INSUMANCE ..o GC-30
22. CoNtraCt SECUNLY.......ccoeeeiieiiee GC-32
23. ASSIGNMENES ..ccoeiiiiiiee GC-32
24, INdemnifiCation ..........c.cvvviiiiiee i GC-32
25. Separate CONtracCtS..........cooeeieiiiieiiieeee e GC-32
26. SUDCONTIACHING ...cooiiiiieeie et GC-33
27. ENgineer's AUTNONILY .......ooviiiiiiiiiiiieiceceee e GC-33
28. Land and Right-of-Ways ..........cccciiiiiieiiiiieeeeees GC-34
29, GUATANTY...eieiiiiiieee e et et e e e e e et e s raeee s GC-34
0. TAXES ciiiiiiii ittt GC-34
31. Clean Up on Completion of Project............cccccvvvvvvennnnn. GC-34
32, WOTK HOUIS ...ttt GC-34
33. Project Identification Signboard...................................... GC-34
34. Supplemental ConditioNS ..........ccuvviiiiieeeiiiiiiiee e GC-34
35. Nondiscrimination Provisions..........cccccccceieiii e, GC-35

36. Immigration and Control ACt 0f 1986............ccoovvuvrvrennnn. GC-35



GENERAL CONDITIONS

1. DEFINITIONS

1.1 Wherever used in the CONTRACT DOCUMENTS, the following terms shall have the meanings
indicate which shall be applicable to both the singular and plural thereof:

1.2 ADDENDA - Written or graphic instruments issued prior to the execution of the Agreement, which
modify or interpret the CONTRACT DOCUMENTS, DRAWINGS, and SPECIFICATIONS, by
additions, clarifications orcorrections.

1.3 BID - The offer or proposal of the BIDDER submitted on the prescribed form setting forth the prices
for the WORK to beperformed.

1.4  BIDDER - Any person, firm, or corporation submitting a BID for theWORK.

1.5 BONDS - Bid, Performance, and Payment Bonds and other instruments of security, furnished by the
CONTRACTOR and his surety in accordance with the CONTRACT DOCUMENTS.

1.6 CHANGE ORDER - A written order to the CONTRACTOR authorizing an addition, deletion, or
revision in the WORK within the general scope of the CONTRACT DOCUMENTS, or authorizing an
adjustment in the CONTRACT PRICE or CONTRACTTIME.

1.7 CONTRACT DOCUMENTS - The contract, including Advertisement for Bids, Information for Bidders,
General Conditions, Supplemental General Conditions, BID, Technical Specifications and Special
Conditions, Bid Bond, Agreement, Payment Bond, Performance Bond, NOTICE OF AWARD,
NOTICE TO PROCEED, CHANGE ORDER, DRAWINGS, SPECIFICATIONS, and ADDENDA.

1.8 CONTRACT PRICE - The total monies payable to the CONTRACTOR under the terms and
conditions of the CONTRACT DOCUMENTS.

1.9 CONTRACT TIME - The number of calendar days stated in the CONTRACT DOCUMENTS for the
completion of the WORK.

1.10 CONTRACTOR - The persons, firm, or corporation with whom the OWNER has executed the
Agreement.

1.11 DRAWINGS - The part of the CONTRACT DOCUMENTS, which show the characteristics and scope
of the WORK to be performed and which have been prepared or approved by the ENGINEER.

1.12 ENGINEER - The Roanoke County Engineer or person, firm, or corporation designated by the
OWNER to supervise the WORK and/or administer the CONTRACT DOCUMENTS.

1.13 FIELD ORDER - A written order effecting a change in the WORK not involving an adjustment in the
CONTRACT PRICE or an extension of the CONTRACT TIME, issued by the ENGINEER to the
CONTRACTOR during construction.

1.14 FEINAL COMPLETION - The date as certified by the ENGINEER that the WORK has been completed
in accordance with the CONTRACT DOCUMENTS and that final payment can be made. FINAL
COMPLETIONS includes: 1) submission of Operation & Maintenance Manuals and 2) Record
Documents and 3) completion of all punch listitems.

1.15 NOTICE OF AWARD - The written notice of the acceptance of the BID from the OWNER to the

successful BIDDER.
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1.16

117

1.18

1.19

1.20

121

1.22

1.23

1.24

1.25

1.26

1.27

NOTICE TO PROCEED - Written communication issued by the OWNER or authorized agent to the
CONTRACTOR authorizing the Contractor to proceed with the WORK and establishing the date of
commencement of the WORK.

OWNER - The Board of County Supervisors for Roanoke County, Virginia, or their authorized agent.
PROJECT - The undertaking to be performed as provided in the CONTRACT DOCUMENTS.

RESIDENT PROJECT REPRESENTATIVE - The authorized representative of the OWNER who is
assigned to the project site or any partthereof.

SHOP DRAWINGS - All drawings, diagrams, illustrations, brochures, schedules, and other data,
which are prepared by the CONTRACTOR, a SUBCONTRACTOR, manufacturer, SUPPLIER, or
distributor, which illustrate how specific portions of the WORK shall be fabricated or installed.

SPECIFICATIONS - A part of the CONTRACT DOCUMENTS consisting of written descriptions of a
technical nature of materials, equipment, construction systems, standards and workmanship.

SUBCONTRACTOR - An individual, firm, or corporation having a direct contract with the
CONTRACTOR or with any other SUBCONTRACTOR for the performance of a part of the WORK at
the site.

SUBSTANTIAL COMPLETION - That date as certified by the ENGINEER when the construction of
the PROJECT or a specified part thereof is sufficiently completed, in accordance with the
CONTRACT DOCUMENTS, so that the PROJECT or specified part can be utilized for the purposes
for which it is intended. SUBSTANTIAL COMPLETION includes: 1) a Certificate of Occupancyfrom
the Building Official / Authority Having Jurisdiction, 2) delivery of extra stock materials, 3) OWNER
training & demonstrations, 4) submittal of CONTRACTOR's internal punch list with identification of
incomplete items.

SUPPLEMENTAL GENERAL CONDITIONS - Modifications to General Conditions required for the
PROJECT, or such requirements that may be imposed by applicable state laws, or required to clarify
or amplify the GeneralConditions.

SUPPLIER - Any person or organization who supplies materials or equipment for the WORK,
including that fabricated to a special design, but who does not perform labor at the site.

WORK - All labor necessary to produce the construction required by the CONTRACT DOCUMENTS,
and all materials and equipment incorporated or to be incorporated in the PROJECT.

WRITTEN NOTICE - Any notice to any party of the Agreement relative to any part of this Agreement
in writing and considered delivered and the service thereof completed, when posted by certified or
registered mail to the said party at their last given address, or delivered in person to said party or their
authorized representative on the Project. Email notification is an acceptable form of WRITTEN
NOTICE.

. ADRDITIONAL INSTRUCTIONS AND DETAILDRAWINGS

21

2.2

The CONTRACTOR may be furnished additional instructions and detail drawings, by the ENGINEER,
as necessary to carry out the WORK required by the CONTRACT DOCUMENTS.

The additional drawings and instruction thus supplied will become a part of the CONTRACT

DOCUMENTS. CONTRACTOR shall carry out the WORK in accordance with the additional detalil
drawings andinstructions.
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3. SCHEDUILES, REPORTO. ANDRECORDO

3.1

3.2

3.3

The CONTRACTOR shall submit to the OWNER such schedule of quantities and costs, progress
schedule, payrolls, reports, estimates, records, and other data where applicable as are required by
the CONTRACT DOCUMENTS for the WORK to be performed.

Prior to beginning work the CONTRACTOR shall submit a construction progress schedules showing
the order in which the CONTRACTOR proposes to carry out the WORK, including dates at which the
CONTRACTOR will start the various parts of the WORK, estimated date of completion of each part,
and, as applicable:

3.2.1 The dates at which special detail drawings will be required; and

3.2.2 Respective dates for submission of SHOP DRAWINGS, the beginning of
manufacture, the testing and the installation of materials, supplies and
equipment.

3.2.3  For projects exceeding 90 days the CONTRACTOR shall submit a cost loaded
Critical Path Method (CPM) schedule. The costloaded CPM schedule shall be
updated and submitted on a monthly basis in conjunction with the
CONTRACTOR'’s paymentapplications.

CONTRACTOR shall also submit a schedule of payments anticipated to be earned during course of
WORK.

4. DRAWINGS AND SPECIFICATIONS

4.1

4.2

4.3

The intent of the DRAWINGS and SPECIFICATIONS is that the CONTRACTOR shall furnish all
labor, materials, tools, equipment, and transportation necessary for the proper execution of the
WORK in accordance with the CONTRACT DOCUMENTS and all incidental work necessary to
complete the PROJECT in an acceptable manner, ready for use, occupancy or operation by the
OWNER.

In case of conflict between DRAWINGS and SPECIFICATIONS, the most stringent shall govern.
Figure dimensions on DRAWINGS shall govern over scale dimensions, and detailed DRAWINGS
shall govern over general DRAWINGS.

Any discrepancies found between the DRAWINGS and SPECIFICATIONS and site conditions or any
inconsistencies or ambiguities in the DRAWINGS or SPECIFICATIONS shall be immediately reported
to the ENGINEER, in writing, who shall promptly correct such inconsistencies or ambiguities in
writing. WORK done by the CONTRACTOR after his discovery of such discrepancies,
inconsistencies, or ambiguities shall be done at the CONTRACTOR'S risk.

5. SHOP DRAWINGS

5.1

The CONTRACTOR shall provide SHOP DRAWINGS as may be necessaryfor the prosecution of the
WORK as required by the CONTRACT DOCUMENTS. The ENGINEER shall promptly review all
SHOP DRAWINGS. The ENGINEER'S approval of any SHOP DRAWING shall not release the
CONTRACTOR from responsibility for deviations from the CONTRACT DOCUMENTS. The approval
of any SHOP DRAWING which substantially deviates from the requirement of the CONTRACT
DOCUMENTS shall be evidenced by a CHANGE ORDER. SHOP DRAWINGS, catalog cuts,
samples, schedules, etc. shall be submitted for all materials and equipment. On initial submittals,
three copies of each item shall be required. Once the review is complete and all corrections made,
five copies of the final SHOP DRAWINGS shall be submitted for approval and distribution to all
parties. Electronic copies of SHOP DRAWINGS is acceptable and preferred.
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5.3

When submitted for the ENGINEER'S REVIEW, SHOP DRAWINGS shall bear the CONTRACTOR'S
certification that he has reviewed, checked, and approved the SHOP DRAWINGS and thattheyare in
conformance with the requirements of the CONTRACTDOCUMENTS.

Portions of the WORK requiring a SHOP DRAWING or sample submission shall not begin until the
SHOP DRAWING or submission has been approved by the ENGINEER. A copy of each approved
SHOP DRAWING and each approved sample shall be kept in good order by the CONTRACTOR at
the site and shall be available to the ENGINEER.

- MATERIALS, SERVICES, ANDFACILITIES

6.1

6.2

6.3

6.4

6.5

6.6

It is understood that, except as otherwise specifically stated in the CONTRACT DOCUMENTS, the
CONTRACTOR shall provide and pay for all materials, labor, tools, equipment, water, light, power,
transportation, supervision, temporary construction of any nature, and all other services and facilities
of any nature whatsoever necessary to execute, complete, and deliver the WORK within the specified
time.

Materials and equipment shall be so stored as to insure the preservation of their quality and fithess for
the WORK. Stored materials and equipment to be incorporated in the WORK shall be located so as
to facilitate prompt inspection. All equipment, including but not limited to motors, drives, gear
reducers, electrical switch gear, heating, ventilation and air conditioning equipment, communication
and instrumentation shall be stored in a secure, heated, ventilated and dry space. Storage must be
approved by the ENGINEER. The ENGINEER'S approval of the storage plan shall not release the
CONTRACTOR from responsibility for the equipment. Equipment that is not suitably stored shall not
be paid for until storage requirements are met. The CONTRACTOR shall be required to comply with
the manufacturers' requirements concerning lubrication, oil changes, and other special conditions
during the storage period and until the equipment is installed, start-up of the equipment is instituted,
and the equipment is finally accepted or determined as substantially completed.

Manufactured articles, materials, and equipment shall be applied, installed, connected, erected, used,
cleaned and conditioned as directed by the manufacturer.

Materials, supplies, and equipment shall be in accordance with samples submitted by the
CONTRACTOR and approved by theENGINEER.

Materials, supplies, or equipment to be incorporated into the WORK shall not be purchased by the
CONTRACTOR orthe SUBCONTRACTOR subject to a chattel mortgage or under a conditional sale
contract or other agreement by which an interest is retained by the seller.

Materials, supplies, or equipment to be included into the WORK shall be new and unused.

. INSPECTION ANDTESTING

7.1

7.2

7.3

All materials and equipment used in the construction of the PROJECT shall be subject to adequate
inspection and testing in accordance with generally accepted standards, as required and defined in
the CONTRACT DOCUMENTS.

The OWNER shall provide all inspection and testing services not required by the CONTRACT
DOCUMENTS. The CONTRACTOR shall notify the OWNER of the work schedule planned in order
that adequate inspection can be made. No work may be performed in any day on which it was not
scheduled. A minimum of 12 hours’ notice of change in work schedule must be given to OWNER by
CONTRACTOR. If CONTRACTOR does not work on a scheduled day, the CONTRACTOR will be
charged the cost incurred by the OWNER for the lost work of theinspector.

The CONTRACTOR shall provide at his expense the testing and inspection services required by the
CONTRACT DOCUMENTS.
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7.4

7.5

7.6

7.7

7.8

If the CONTRACT DOCUMENTS, laws, ordinances, rules, regulations, or orders of any public
authority having jurisdiction require any WORK to specifically be inspected, tested, or
approved by someone other than the CONTRACTOR, the CONTRACTOR will give the
ENGINEER timely notice of readiness.

Inspections, tests, or approvals by the ENGINEER or others shall not relieve the CONTRACTOR
from his obligations to perform the WORK in accordance with the requirements of the
CONTRACT DOCUMENTS.

The ENGINEER and other OWNER representatives will at all times have access to the WORK.
In addition, authorized representatives and agents of any participating Federal or State agency
shall be permitted to inspect all WORK, materials, and payrolls, records of personnel, invoices
of materials, and other relevant data and records. The CONTRACTOR will provide facilities for
such access and observation of the WORK and also for any inspection, or testing thereof.

If any WORK is covered contrary to the written instructions of the ENGINEER, it must, if
requested by the ENGINEER, be uncovered for observation and replaced at the
CONTRACTOR'S expense.

If the ENGINEER considers it necessary or advisable that covered WORK be inspected or
tested by others, the CONTRACTOR, at the ENGINEER'S request, will uncover, expose, or
otherwise make available for observation, inspection, or testing as the ENGINEER may
require, that portion of the WORK in question, furnishing all necessary labor, materials, tools,
and equipment. If it is found that such WORK is defective, the CONTRACTOR will bear all the
expenses of such uncovering, exposure, observation, inspection, and testing and of
satisfactory reconstruction. If, however, such WORK is not found to be defective, the
CONTRACTOR will be allowed an increase in the CONTRACT PRICE or an extension of the
CONTRACT TIME, or both, directly attributable to such uncovering, exposure, observation,
inspection, testing, and reconstruction and an appropriate CHANGE ORDER shall be issued.

8. SUBSTITUTIONS

8.1

8.2

Whenever a material, article, or piece of equipment is identified on the DRAWINGS or
SPECIFICATIONS by reference to brand name or catalogue number, it shall be understood
thatthe first brand name listed in the SPECIFICATIONS is that around which the DRAWINGS
have been prepared. Should the second or another brand name be utilized in preparing the
BID, the CONTRACTOR shall be responsible for assuring that the costs of all changes,
including costs of changes to the CONTRACT DOCUMENTS, required by such use are also
included in the BID. The CONTRACTOR may recommend the substitution of a material, article,
or piece of equipment of equal substance and function for those referred to in the CONTRACT
DOCUMENTS by reference to brand name or catalogue cut, if piece of equipment is of equal
substance and function to that specified, the ENGINEER may approve its substitution and use
by the CONTRACTOR. Any cost differential shall be deductible from the CONTRACT PRICE
and the CONTRACT DOCUMENTS shall be appropriately modified by CHANGE ORDER. The
CONTRACTOR warrants that if substitutes are approved, no major changes in the function or
general design of the PROJECT will result. Incidental changes or extra component parts
required to accommodate the substitute will be made by the CONTRACTOR without a change
in the CONTRACT PRICE or CONTRACTTIME.

The ENGINEER and OWNER shall have final authority in reviewing and determining if any
proposed substitution is an acceptable equal product.

9. BATENTO

9.1

The CONTRACTOR shall pay all applicable royalties and license fees. The CONTRACTOR

shall defend all suits or claims for infringement of patent rights and save the OWNER harmless
from loss on account thereof, except that the OWNER shall be responsible for any such loss



when a particular process, design, or the product of a particular manufacturer or manufacturers
is specified, however, if the CONTRACTOR has reason to believe that the design, process, or
product specified is an infringement of a patent, CONTRACTOR hall be responsible for such
loss unless CONTRACTOR promptly gives such information to the ENGINEER.

10. SURVEYS, PERMITS. REGULATIONS

10.1

10.2

10.3

The OWNER shall furnish all boundary surveys and establish all base lines for locating the
principal component parts of the WORK as shown in the CONTRACT DOCUMENTS. From
the information provided by the OWNER, unless otherwise specified in the CONTRACT
DOCUMENTS, the CONTRACTOR shall develop and make all detail surveys needed for
construction such as slope stakes, batter boards, stakes for pile locations, and other working
points, lines, elevations, and cutsheets.

The CONTRACTOR shall carefully preserve benchmarks, reference points, and stakes; and, in
case of willful or careless destruction, CONTRACTOR shall be charged with the resulting
expense and shall be responsible for any mistakes that may be caused by their unnecessary
loss ordisturbance.

Permits and licenses for the prosecution of the WORK shall be secured and paid for by the
CONTRACTOR unless otherwise stated in the SUPPLEMENTAL GENERAL CONDITIONS.
The CONTRACTOR shall give all notices and comply with all laws, ordinances, rules, and
regulations bearing on the conduct of the WORK as drawn and specified. If the CONTRACTOR
observesthat the CONTRACT DOCUMENTS are at variance therewith, CONTRACTOR shall
promptly notify the ENGINEER in writing, and any necessary changes shall be adjusted as
provided in Section 13, CHANGES IN THE WORK.

11. PROTECTION OF WORK, PROPERTY, ANDPERSONS

111

11.2

The CONTRACTOR will be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the WORK. The CONTRACTOR will take all
necessary precautions for the safety of, and will protect the persons who may be affected
thereby, protect all the WORK and all materials or equipment to be incorporated therein, whether
in storage on or off the site, and protect other property at the site adjacent thereto, including
trees, shrubs, lawns, walks, pavements, roadways, structures, and utilities not designated for
removal, relocation, or replacement in the course of construction.

The CONTRACTOR will comply with all applicable laws, ordinances, rules, regulations, and
orders of any public body having jurisdiction. The CONTRACTOR will erect and maintain, as
required by the conditions and progress of the WORK, all necessary safeguards for safety and
protection. The CONTRACTOR will notify owners of adjacent utilities when prosecution of the
WORK may affect them. The CONTRACTOR will remedy all damage, injury, or loss to any
property caused, directly or indirectly, in whole or in part, by the CONTRACTOR, any
SUBCONTRACTOR or anyone directly or indirectly employed by any of them or anyone for
whose acts any of them be liable, except damage or loss attributable to the fault of the
CONTRACT DOCUMENTS or to the acts or omissions of the OWNER or the ENGINEER or
anyone employed by either or them or anyone for whose acts either of them may be liable, and
not attributable, directly or indirectly, in whole or in part, to the fault or negligence of the
CONTRACTOR.

11.3 In emergencies affecting safety of persons or the WORK or property at the site or
adjacent thereto, CONTRACTOR, without special instruction or authorization from ENGINEER
or OWNER, shall act to prevent threatened damage, injury, or loss. CONTRACTOR will give
OWNER prompt WRITTEN NOTICE of any significant changes in the WORK or deviations
from the CONTRACT DOCUMENTS caused thereby, and a CHANGE ORDER shall

thereupon be issued covering thechanges and deviationsinvolved.



12. SUPERVISION BY CONTRACTOR

12.1 CONTRACTOR shall supervise and direct the WORK. CONTRACTOR shall be solely

responsible for means, methods, techniques, sequences, and procedures of construction.
CONTRACTOR shall employ and maintain on the WORK a qualified supervisor or
superintendent who shall have been designated in writing by CONTRACTOR as
CONTRACTOR'S representative at the site. Supervisor shall have full authority to act on behalf
of CONTRACTOR and all communications given to the supervisor shall be as binding as if
given to CONTRACTOR. Supervisor shall be present on the site at all times as required to
perform adequate supervision and coordination of the WORK.

13. CHANGES IN THEWORK

13.1 The OWNER may at any time, as the need arises, order changes within the scope of the WORK

without invalidating the Agreement. If such changes increase or decrease the amount due
under the CONTRACT DOCUMENTS, or in the time required for performance of the WORK,
an equitable adjustment shall be authorized by CHANGEORDER.

13.2 The ENGINEER, also, may at any time, by issuing a FIELD ORDER, make changes in the

details of the WORK. The CONTRACTOR shall proceed with the performance of any changes
in the WORK so ordered by the ENGINEER unless the CONTRACTOR believes that such
FIELD ORDER entitles him to a change in CONTRACT PRICE or TIME or both, in which event
he shall give the ENGINEER WRITTEN NOTICE thereof within seven (7) days after the receipt
of the ordered change. Thereafter, the CONTRACTOR shall document the basis for the change
in CONTRACT PRICE or TIME within thirty (30) days. The CONTRACTOR shall not execute
such changes pending the receipt of an executed CHANGE ORDER or further instruction from
the OWNER.

14. CHANGES IN CONTRACT PRICE

14.1 The CONTRACT PRICE may be changed only by a CHANGE ORDER. The value of any
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14.1.2

14.1.3

WORK covered by a CHANGE ORDER or of any claim for increase or decrease in the
CONTRACT PRICE shall be determined by one or more of the following methods in the order of
precedence listed below:

Unit prices previously approved. Under this method, it is understood that addition to or deletion
of quantities of WORK in excess of 25 percent may be cause for review of the agreed unit price.

An agreed lump sum. For the negotiation of the agreed lump sum amount, the CONTRACTOR
shall furnish the ENGINEER a breakdown of all labor, materials, supplies, and equipment
utilizing the costing principles described under 14.1.3.

The actual cost for labor, direct overhead, materials, supplies, equipment, and other services
necessary to complete the WORK. In addition, there shall be added an amount to be agreed
upon but not to exceed 15 percent of the actual cost of the WORK to cover the cost of general
conditions, overhead and profit. To amplify the items described under 14.1.3, labor shall include
the crew foreman but not supervisory, office, or administrative personnel, labor costs shall
include taxes, insurance, and actual fringe benefits paid; and, rental rates for equipment owned
by the CONTRACTOR shall not exceed 75 percent of Associated Equipment Distributors book
rental monthly rates. To costs incurred by SUBCONTRACTORS for changes in the WORK,
there shall be an added amount not to exceed 10 percent of the subcontract to cover the cost
of general conditions, overhead and profit.



14.3 The CONTRACTOR will proceed with the WORK at such rate of progress to insure full
completion within the CONTRACT TIME. It is expressly understood and agreed, by and
between the CONTRACTOR and the OWNER, that the CONTRACT TIME for the completion
of the WORK described herein is a reasonable time, taking into consideration the average
climatic and economic conditions and other factors prevailing in the locality of the WORK.

14.4 If the CONTRACTOR shall fail to complete the WORK within the CONTRACT TIME, or
extension of time granted by the OWNER, then the CONTRACTOR will pay to the OWNER the
amount of $200.00 per day for liquidated damages as specified in the BID for each calendar day
that the CONTRACTOR shall be in default after the time stipulated in the CONTRACT
DOCUMENTS.

145 The CONTRACTOR shall not be charged with liquidated damages or any excess cost when the
delay in completion of the WORK is due to the following, and the CONTRACTOR has promptly
given WRITTEN NOTICE of such delay to the OWNER or ENGINEER.

14.5.1 To unforeseeable causes beyond the control and without the fault or
negligence of the CONTRACTOR, including but not restricted to,acts of
God, or of the public enemy, acts of the OWNER, acts of another
CONTRACTOR in the performance of a contract with the OWNER, fires,
floods, epidemics, quarantine restrictions, strikes, freight embargoes,
and abnormal and unforeseeableweather.

14.5.2 To any delays of SUBCONTRACTORS occasioned by any of the causes
specified in paragraphs 15.4.1 and 15.4.2 of thisarticle.

15. CORRECTION OF WORK

15.1 The CONTRACTOR shall promptly remove from the premises all WORK rejected by the
ENGINEER for failure to comply with the CONTRACT DOCUMENTS, whether incorporated in
the construction or not, and the CONTRACTOR shall promptly replace and re-execute the
WORK in accordance withthe CONTRACT DOCUMENTS and without expense to the OWNER
and shall bear the expense of making good all WORK of other CONTRACTORS destroyed or
damaged by such removal or replacement.

15.2 All removal and replacement WORK shall be done at the CONTRACTOR'S expense. If the
CONTRACTOR does not take action to remove such rejected WORK within ten (10) days after
receipt of WRITTEN NOTICE, the OWNER may remove such WORK and store the materials
atthe expense of the CONTRACTOR.

16. SUBSURFACE CONDITIONS

16.1 The CONTRACTOR shall promptly, and before such conditions are disturbed, except in the
event of any emergency, notify the OWNER by WRITTENNOTICE of:

16.1.1 Subsurface or latent physical conditions at the site differing materially
from those ordinarily encountered and generally recognized as inherent in
WORK of the character provided for in the CONTRACT DOCUMENTS.

16.1.2 Unknown physical conditions at the site, of unusual nature, differing
materially from those ordinarily encountered and generally recognized
as inherent in WORK of the character provided for in the CONTRACT
DOCUMENTS.



16.2

The OWNER shall promptly investigate the conditions, and if the OWNER finds that such

conditions do so materially differ and cause an increase or decrease in the cost of, or in the
time required for, performance of the WORK, an equitable adjustment shall be made and the
CONTRACT DOCUMENTS shall be modified by a CHANGE ORDER. Any claim of the
CONTRACTOR for adjustment hereunder shall not be allowed unless he has given the
required WRITTEN NOTICE; provided that the OWNER may, if he determines the facts so
justify, consider and adjust any such claims asserted before the date of final payment.

17. SUSPENOSION OF WORK, TERMINATION ANDDELAY

17.1

17.2

The OWNER may suspend the WORK or any portion thereof for a period of not more than ninety
(90) days or such further time as agreed upon by the CONTRACTOR, by WRITTEN NOTICE
to the CONTRACTOR and the ENGINEER which notice shall fix the date on which WORK
shall be resumed. The CONTRACTOR will resume that WORK on the date so fixed. The
CONTRACTOR will be allowed an increase in the CONTRACT PRICE or an extension of the
CONTRACT TIME, or both, directly attributable to any suspension.

If the CONTRACTOR is adjudged a bankrupt or insolvent; or if the CONTRACTOR makes a
general assignment for the benefit of CONTRACTOR'S creditors; or if a trustee or receiver is
appointed for the CONTRACTOR or for any of the CONTRACTOR'S property; or if the
CONTRACTOR'S files a petition to take advantage of any debtor's act; or to reorganize under
the bankruptcy or applicable laws; or if the CONTRACTOR repeatedly fails to supply sufficient
skilled workmen or suitable materials or equipment; or if the CONTRACTOR repeatedly fails
to make prompt payments to SUBCONTRACTORS or for labor, materials, or equipment; or if
the CONTRACTOR disregards laws, ordinances, rules, regulations, or orders of any public body
having jurisdiction of the WORK; or if the CONTRACTOR disregards the authority of the
ENGINEER; or if the CONTRACTOR otherwise violates any provision of the CONTRACT
DOCUMENTS, then the OWNER may, without prejudice to any other right or remedy and after
giving the CONTRACTOR and his surety a minimum of ten (10) days from delivery of a
WRITTEN NOTICE, terminate the services of the CONTRACTOR and take possession of the
PROJECT and of all materials, equipment, tools, construction equipment, and machinery
thereon owned by the CONTRACTOR, and finish the WORK by whatever method the OWNER
may deem expedient. In such case the CONTRACTOR shall not be entitled to receive any
further payment until the WORK is finished. If the unpaid balance of the CONTRACT PRICE
exceeds the direct and indirect costs of completing the PROJECT, including compensation for
additional professional services, such excess SHALL BE PAID TO THE CONTRACTOR. If
such costs exceed such unpaid balance, the CONTRACTOR will pay the difference to the
OWNER. Such costs incurred by the OWNER will be determined by the ENGINEER and
incorporated ina CHANGE ORDER.

17.3 Where the CONTRACTOR'S services have been so terminated by the OWNER, said termination

shall not affect any right of the OWNER against the CONTRACTOR then existing or which may
thereafter accrue. Any retention or payment of monies by the OWNER due the CONTRACTOR
willnotrelease the CONTRACTOR from compliance with the CONTRACT DOCUMENTS.

17.4 After ten (10) days from delivery of a WRITTEN NOTICE to the CONTRACTOR and the

17.5

ENGINEER, the OWNER may, without cause and without prejudice to any other right or
remedy, elect to abandon the PROJECT and terminate the CONTRACT. In such case, the
CONTRACTOR shall be paid for all WORK executed and any expense sustained plus
reasonable profit.

If, through no act or fault of the CONTRACTOR, the WORK is suspended for a period of more
than ninety (90) days by the OWNER; or under any order of court or other public authority; or
the ENGINEER fails to act on any request for payment within thirty (30) days after it is
submitted; or the OWNER fails to pay the CONTRACTOR substantially the sum approved by
the ENGINEER or awarded by arbitrators within thirty (30) days of its approval and
presentation, then the CONTRACTOR may, after ten (10) days from delivery of a WRITTEN
NOTICE to the OWNER and



17.6

the ENGINEER, terminate the CONTRACT and recover from the OWNER payment for all
WORK executed and all expenses sustained. In addition and in lieu of terminating the
CONTRACT, if the ENGINEER has failed to act on a request for payment or if the OWNER has
failed to make any payment as aforesaid, the CONTRACTOR may upon ten (10) days
WRITTEN NOTICE to the OWNER and the ENGINEER stop the WORK until he has paid all
amounts then due, in which event and upon resumption of the WORK, CHANGE ORDERS shall
be issued for adjusting the CONTRACT PRICE or extending the CONTRACT TIME or both to
compensate for the costs and delays attributable to the stoppage of the WORK.

If the performance of all or any portion of the WORK is suspended, delayed, or interrupted as a
result of a failure of the OWNER or ENGINEER to act within the time specified in the
CONTRACT DOCUMENTS, or if no time is specified, within a reasonable time, an adjustment
in the CONTRACT shall be made to compensate the CONTRACTOR for the costs and delays
necessarilycaused bythe failure of the OWNER or ENGINEER.

18. PAYMENTS TO CONTRACTOR

18.1 At least ten (10) days before the first pay application the CONTRACTOR shall submit a

Schedule of Values for approval by the ENGINEER.

18.2 At least ten (10) days before each progress payment falls due (but not more often than once a

month), the CONTRACTOR will submit to the ENGINEER an updated project schedule. For
projects expected to exceed 90 days this shall be a cost loaded CPM schedule.

18.3 At least ten (10) days before each progress payment falls due (but not more often than once a

18.4

18.5

18.6

month), the CONTRACTOR will submit to the ENGINEER a partial payment estimate filled out
and signed by the CONTRACTOR covering the WORK performed during the period covered by
the partial payment estimate and supported by such data as the ENGINEER may reasonably
require. As approved in advance by the OWNER if payment is requested on the basis of
materials and equipment not incorporated in the WORK but delivered and suitably stored at or
near the site, the partial payment estimate shall also be accompanied by such supporting data,
satisfactory to the OWNER, as will establish the OWNER'S title to the material and equipment
and protect his interest therein, including applicable insurance. The ENGINEER will, within ten
(10) days after receipt of each partial payment estimate, either indicate in writing his approval
of payment and present the partial payment estimate to the OWNER, or return the partial
payment estimate to the CONTRACTOR indicating in writing his reasons for refusing to
approve payment. In the latter case, the CONTRACTOR may make the necessary corrections
and resubmit the partial payment estimate. The OWNER will, within twenty (20) days of
presentation to him of an approved partial payment estimate, pay the CONTRACTOR a
progress payment on the basis of the approved partial payment estimate.

If approved in advance by the OWNER the request for payment may also include an allowance
for the cost of such major materials and equipment, which are suitably stored either at or near
the site.

Prior to SUBSTANTIAL COMPLETION, the OWNER, with the approval of the ENGINEER and
with the concurrence of the CONTRACTOR, may use any completed or SUBSTANTIALLY
COMPLETED portions of the WORK. Such use shall not constitute an acceptance of such
portions of the WORK.

The OWNER shall have the right to enter the premises for the purpose of doing work not
covered by the CONTRACT DOCUMENTS. This provision shall not be construed as relieving
the CONTRACTOR of the sole responsibility for the care and protection of the WORK, or the
restoration of any damaged WORK except such as may be caused by agents or employees of
the OWNER.

18.7 Upon completion and acceptance of the WORK, the ENGINEER shall issue a certificate
attached to the final payment request that the WORK has been accepted by him under the



conditions of the CONTRACT DOCUMENTS. The entire balance found to be due the
CONTRACTOR, including the retained percentages, but except such sums as may be
lawfully retained by the OWNER, shall be paid to the CONTRACTOR within thirty
(30) days of the completion and acceptance of the WORK.

18.8 The CONTRACTOR will indemnify and save the OWNER or the OWNER'S agents harmless
from all claims growing out of the lawful demands of SUBCONTRACTORS, laborers, workmen,
mechanics, material men, and furnishers of machinery and parts thereof, equipment, tools, and
all supplies, incurred in the furtherance of the performance of the WORK. The CONTRACTOR
shall, at the OWNER'S request, furnish satisfactory evidence that all obligations of the nature
designated above have been paid, discharged, or waived. If the CONTRACTOR fails to do so,
the OWNER may, after having notified the CONTRACTOR, either pay unpaid bills or withhold
from the CONTRACTOR’'S unpaid compensation a sum of money deemed reasonable
sufficient to pay any and all such lawful claims until satisfactory evidence is furnished that all
liabilities have been fully discharged whereupon payment to the CONTRACTOR shall be
resumed, in accordance with the terms of the CONTRACT DOCUMENTS, but in no event shall
the provisions of this sentence be construed to impose any obligations upon the OWNER to
either the CONTRACTOR, his Surety, or any third party.

In paying any unpaid bills of the CONTRACTOR, any payment so made by the OWNER shall
be considered as a payment made under the CONTRACT DOCUMENTS by the OWNER to
the CONTRACTOR and the OWNER shall not be liable to the CONTRACTOR for any such
payments made in good faith.

18.9 If the OWNER fails to make payment thirty (30) days after approval by the ENGINEER, in
addition to other remedies available to the CONTRACTOR, there shall be added to each such
payment interest at the maximum legal rate commencing on the first day after said payment is
due and continuing until the payment is received by the CONTRACTOR.

19. ACCEPTANCE OF FINAIL PAYMENT ASRELEASE

19.1 The acceptance by the CONTRACTOR of final payment shall be and shall operate as a release
to the OWNER of all claims and liability to the CONTRACTOR other than claims in stated
amounts as may be specifically excepted by the CONTRACTOR for all things done or furnished
in connection with this WORK and for every act and neglect of the OWNER and others relating
to or arising out of this WORK. Any payment, however, final or otherwise shall not release the
CONTRACTOR or his sureties from any obligations under the CONTRACT DOCUMENTS or
the PERFORMANCE BOND and PAYMENT BONDS.

20. INSURANCE

20.1 The CONTRACTOR shall purchase and maintain such insurance as will protect him from
claims set forth below which may arise out of or result from the CONTRACTOR'S execution of
the WORK, whether such execution be by himself or by any SUBCONTRACTOR or by anyone
directly or indirectly employed by any of them, or by anyone for whose acts any of them may
beliable:

20.1.1 Claimsunder workmen's compensation, disability benefit and other similar employee
benefit acts; and

20.1.2 Claims for damages because of bodily injury, occupational sickness or disease, or
death of his employees;and

20.1.3 Claims for damages because of bodily injury, sickness liability coverage which are
sustained
(1) by any person as a result of an offense directly or indirectly related to the
employment of such person by the CONTRACTOR, or (2) by any other person; and



20.2

20.3

20.4

20.5

20.1.4 Claims for damages because of bodily injury, sickness, or disease, or death of any
person other than his employees;and

20.1.5 Claims for damages because of injury in or destruction of tangible property, including
loss of use resulting therefrom.

Certificates of insurance acceptable to the OWNER shall be filed with the OWNER prior to
commencement of the WORK. These certificates shall contain a provision that coverages
afforded under the policies will not be canceled unless at least fifteen (15) days prior WRITTEN
NOTICE has been given to the OWNER.

The CONTRACTOR shall procure and maintain, at his own expense, during the CONTRACT
TIME, liability insurance as hereinafter specified:

20.3.1 CONTRACTOR'S General Public Liability and Property Damage Insurance including
vehicle coverage issued to the CONTRACTOR and protecting him from all claims
for personal injury, including death, and all claims for destruction of or damage to
property, arising out of or in connection with any operations under the CONTRACT
DOCUMENTS, whether such operations be by himself or by any
SUBCONTRACTOR under him, or anyone directly or indirectly employed by the
CONTRACTOR or by a SUBCONTRACTOR under him. Insurance shall be written
with a limit of liability of not less than $1,000,000 for all damages arising out of bodily
injury, including death, at any time resulting there from, sustained by any one person
in any one accident; and a limit of liability of not less than
$1,000,000 aggregate for any such damages sustained by two or more personsin any
one accident. Insurance shall be written with a limit of liability of not less than
$1,000,000 for all property damage sustained by any one person in any one accident;
and a limit of liability of not less than $1,000,000 aggregate for any such damage
sustained by two or more persons in any one accident.

20.3.2 The CONTRACTOR shall acquire and maintain Fire and Extended Coverage
insurance upon the PROJECT to the full insurable value thereof for the benefit of the
OWNER, the CONTRACTOR, and the SUBCONTRACTORS as their interest may
appear. This provision shall in no way release the CONTRACTOR or
CONTRACTOR'S surety from obligations under the CONTRACT DOCUMENTS to
fully complete the PROJECT.

20.3.3 The CONTRACTOR shall acquire and maintain such special insurance coverage as
required by the railroad crossinglicense/permit

The CONTRACTOR shall procure and maintain, at his own expense, during the CONTRACT
TIME, in accordance with the provisions of the laws of the state in which the WORK is
performed. Workmen's Compensation Insurance, including occupational disease provisions,
for all of his employees at the site of the PROJECT and in case any WORK is sublet, the
CONTRACTOR shall require each SUBCONTRACTOR similarly to provide Workmen's
Compensation Insurance, including occupational disease provisions for all of the latter's
employees unless such employees are covered by the protection afforded by the
CONTRACTOR. In case any class of employees engaged in hazardous WORK under this
CONTRACT at the site of the PROJECT is not protected under Workmen's Compensation
statute, the CONTRACTOR shall provide, and shall cause each SUBCONTRACTOR to
provide, adequate and suitable insurance for the protection of his employees not otherwise
protected.

The CONTRACTOR shall secure “All Risk” type Builder's Risk Insurance for WORK to be
performed. Unless specifically authorized by the OWNER, the amount of such insurance shall
not be less than the CONTRACT PRICE totaled in the BID. The policy shall cover not less than
the losses due to fire, explosion, hail, lightening, vandalism, malicious mischief, wind, flood,
collapse, riot, aircraft, and smoke during the CONTRACT TIME, and until the WORK is



accepted by the OWNER. The policy shall name as the insured the CONTRACTOR, the
ENGINEER, and theOWNER.

21. CONTRACT SECURITY

21.1

The CONTRACTOR shall within ten (10) days after the receipt of the NOTICE OF AWARD
furnish the OWNER with a Performance Bond and Payment Bond in penal sums equal to the
amount of the CONTRACT PRICE, conditioned upon the performance by the CONTRACTOR
of all undertakings, covenants, terms, conditions, and agreements of the CONTRACT
DOCUMENTS, and upon the prompt payment by the CONTRACTOR to all persons supplying
labor and materials in the prosecution of the WORK provided by the CONTRACT
DOCUMENTS. Such BONDS shall be executed by the CONTRACTOR and a corporate
bonding company licensed to transact such business in the State of Virginia and named on the
current list of "Surety Companies Acceptable on Federal Bonds" as published in the Treasury
Department Circular Number 570. The expense of these BONDS shall be borne by the
CONTRACTOR. If at any time a surety on any such BOND is declared a bankrupt or loses its
right to do business in Virginia or is removed from the list of Surety Companies accepted on
Federal BONDS, CONTRACTOR shall within ten (10) days after notice from the OWNER to do
so, substitute an acceptable BOND (or BONDS) in such form and sum and signed by such
other surety or sureties as may be satisfactory to the OWNER. The premiums on such BOND
shall be paid by the CONTRACTOR. No further payments shall be deemed due nor shall be
made until the new surety or sureties shall have furnished an acceptable BOND to the OWNER.
The Performance Bond shall remain in full force and effect through the guarantee period.

22. ASSIGNMENTO

22.1

Neither the CONTRACTOR nor the OWNER shall sell, transfer, assign, or otherwise dispose
of the CONTRACT or any portion thereof, or of their right, title, or interest therein, or their
obligations thereunder, without written consent of the other party.

23. INDEMNIFICATION

23.1

23.2

The CONTRACTOR will indemnify and hold harmless the OWNER and the ENGINEER and
their agents and employees from and against all claims, damages, losses, and expenses
including attorney's fees arising out of or resulting from the performance of the WORK,
provided that such claims, damage, loss, or expense is attributable to bodily injury, sickness,
disease, or death, or to injury to or destruction of tangible property including the loss of use
resulting there from; and is caused in whole or in part by any negligent or willful act or omission
of the CONTRACTOR, and SUBCONTRACTOR, anyone directly or indirectly employed by any
of them or anyone for whose acts any of them may be liable.

In any and all claims against the OWNER or the ENGINEER, or any of their agents or
employees, by any employee of the CONTRACTOR, any SUBCONTRACTOR, anyone directly
or indirectly employed by any of them, or anyone for whose acts any of them may be liable,
the indemnification obligation shall not be limited in any way by any limitation on the amount
or type of damages, compensation or benefits payable by or for the CONTRACTOR or any
SUBCONTRACTOR under workmen's compensation acts, disability benefit acts or other
employee benefits acts.

23.3 The obligation of the CONTRACTOR under this paragraph shall not extend to the liability of

the ENGINEER or ENGINEER’S employees arising out of the preparation or approval of maps,
DRAWINGS, opinions, reports, surveys, CHANGE ORDERS, designs or SPECIFICATIONS.

24. SEPARATE CONTRACTO

24.1 The OWNER reserves the right to let other contracts in connection with this PROJECT. The

CONTRACTOR shall afford other CONTRACTORS reasonable opportunity for the introduction
and storage of their materials and the execution of their WORK, and shall properly connect

and coordinate the CONTRACTOR'S WORK with theirs. If the proper execution or results of



24.2

24.3

any part of the CONTRACTOR'S WORK depends upon the WORK of any other
CONTRACTOR, the CONTRACTOR shall inspect and promptly report to the ENGINEER any
defects in such WORK that render it unsuitable for such proper execution and results.

The OWNER may perform additional WORK related to the PROJECT, or OWNER may let
other contracts containing provisions similar to these. The CONTRACTOR will afford the other
CONTRACTORS who are parties to such Contracts (or the OWNER, if the CONTRACTOR is
performing the additional WORK), reasonable opportunity for the introduction and storage of
materials and equipment and the execution of WORK, and shall properly connect and
coordinatethe CONTRACTOR'S WORK with theirs.

If the performance of additional WORK by other CONTRACTORS or the OWNER is not noted
in the CONTRACT DOCUMENTS prior to the execution of the CONTRACT, WRITTEN
NOTICE thereof shall be given to the CONTRACTOR prior to starting any such additional
WORK. If the CONTRACTOR believes that the performance of such additional WORK by the
OWNER or others involves the CONTRACTOR in additional expense or entitles the
CONTRACTOR to an extension of the CONTRACT TIME, the CONTRACTOR may make a
claim therefore as provided in Sections 13 and 14.

25. SUBCONTRACTING

25.1

25.2

25.3

254

The CONTRACTOR may utilize the services of specialty SUBCONTRACTORS on those parts
of the WORK which, under normal contracting practices, are performed by specialty
CONTRACTORS.

The CONTRACTOR shall be fully responsible to the OWNER for the acts and omissions of
any SUBCONTRACTORS, and of persons either directly or indirectly employed by them, as
the CONTRACTOR is for the acts and omissions of persons directly employed by the
CONTRACTOR.

The CONTRACTOR shall cause appropriate provisions to be inserted in all subcontracts
relative to the WORK to bind SUBCONTRACTORS to the CONTRACTOR by the terms of the
CONTRACT DOCUMENTS insofar as applicable to the WORK of SUBCONTRACTORS and
to give the CONTRACTOR the same power as regards terminating any subcontract that the
OWNER may exercise over the CONTRACTOR under any provision of the CONTRACT
DOCUMENTS.

Nothing contained in the CONTRACT shall create any contractual relation between any
SUBCONTRACTOR and the OWNER.

26. ENGINEER'S AUTHORITY

26.1

26.2

26.3

26.4

The ENGINEER shall act as the OWNER'S representative during the construction period. The
ENGINEER shall decide questions, which may arise as to quality and acceptability of materials
furnished and WORK performed. The ENGINEER shall interpret the intent of the CONTRACT
DOCUMENTS in a fair and unbiased manner. The ENGINEER will make visits to the site and
determine if the WORK is proceeding in accordance with the CONTRACT DOCUMENTS.

The CONTRACTOR will be held strictly to the intent of the CONTRACT DOCUMENTS in
regard to the quality of materials, workmanship and execution of the WORK. Inspections may
be made at the factory or fabrication plant of the source of material supply at the ENGINEER'S
discretion.

The ENGINEER will not be responsible for the construction means, controls, techniques,
sequences, procedures, or constructionsafety.

The ENGINEER shall promptly make decisions relative to interpretation of the CONTRACT
DOCUMENTS.



27. LAND AND RIGHT-OF-WAYS

27.1 Prior to issuance of NOTICE TO PROCEED, the OWNER shall obtain all land and right-of-
ways necessary for carrying out and for the completion of the WORK to be performed pursuant
to the CONTRACT DOCUMENTS, unless otherwise mutually agreed.

27.2 The OWNER shall provide to the CONTRACTOR information, which delineates and describes
the lands owned and right-of-waysacquired.

27.3 The CONTRACTOR shall provide at CONTRACTOR'’S own expense and without liability to the
OWNER any additional land and access thereto that the CONTRACTOR may desire for
temporary construction facilities, or for storage of materials.

28. GUARANTY

28.1 Unless noted otherwise inthe CONTRACT DOCUMENTS the CONTRACTOR shall guarantee
all materials and equipment furnished and WORK performed for a period of one (1) year from
the date of FINAL ACCEPTANCE. The CONTRACTOR warrants and guarantees for a period of
one (1) year from the date of FINAL ACCEPTANCE of the system that the completed system
is free from all defects due to faulty materials or workmanship and the CONTRACTOR shall
promptly make such corrections as may be necessary by reason of such defects including the
repairs of any damage to other parts of the system resulting from such defects.

The OWNER will give notice of observed defects with reasonable promptness. In the event
that the CONTRACTOR should fail to make such repairs, adjustments, or other WORK that
may be made necessary by such defects, the OWNER may do so and charge the
CONTRACTOR the cost thereby incurred. The PERFORMANCE BOND shall remain in full
force and effect through the guarantee period.

29. TAXES

29.1 The CONTRACTOR will pay all sales, consumer, use, and other similar taxes required by the
law of the place where the WORK is performed.

30. CLEANUP ON COMPILETION OFPROJECT

30.1 On completion of the WORK covered by any of the sections of this PROJECT, the
CONTRACTOR for said section shall clean up the entire premises occupied by his operations,
and this area shall be left neat and clean of trash, debris, piles of earth, waste materials or
equipment. All surplus materials and equipment, trash, debris, and other foreign matter shall be
disposed of as directed by the ENGINEER or OWNER. The entire project or sections thereof
shall be made ready for the OWNER'S use, and the CONTRACTOR shall assist as may be
necessary in placing any equipment furnished under the contract in proper operating condition.

31. WORK HOURS

31.1 Monday through Friday from 11:00 PM to 6:00 AM or anytime on weekends.

32. PROJECT IDENTIFICATIONSIGNBOARD

Not required for this project.

33. SUPPLEMENTAL CONDITIONS

33.1 The following additions to, substitutions for, or explanation of the GENERAL CONDITIONS, if
any, shall be included as part of these CONTRACT DOCUMENTS. The number utilized refer
to those contained in the GENERALCONDITIONS.



34. NONDISCRIMINATIONPROVISIONS

34.1

34.2

34.3

35.

351

The successful CONTRACTOR agrees not to discriminate against any employee or applicant
for employment because of age, race, religion, color, sex or national origin, except where
religion, sex or national origin is a bona fide occupational qualification reasonably necessary to
the normal operation of the Contractor. The Contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices setting forth the provision of
the nondiscrimination clause.

The CONTRACTOR, in all solicitations or advertisements for employees placed by or on behalf
of the Contractor, will state that the Contractor is an equal opportunity employer. Notices,
advertisements, and solicitations placed in accordance with federal law, rule or regulation shall
be deemed sufficient for the purpose of meeting the requirements of this section.

The CONTRACTOR will include the provision of the foregoing paragraph in every subcontract
or purchase order over ten thousand dollars ($10,000.) so that the provisions will be binding
upon each subcontractor or vendor.

IMMIGRATION AND CONTROL ACT OF 1986

CONTRACTOR is aware of and understands the Immigration Reform and Control Act of 1986
(IRCA) and is in compliance with IRCA, that it acknowledges its responsibility to complete 1-9
Employment Eligibility Verification forms for all of its employees assigned to work on County
contracts who are not authorized to work in the United States; and that it agrees to defend and
indemnifythe countyfor any liability arising out of claims that the contractor’s employees are not
authorized to work in the United States or any other claims based upon any alleged violations
of IRCA by the contractor.
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