
Vendor Base Project Cost Alternate 1 Total
Completion 
Date/Time

Thor Construction, LLC 202,000.00$                      22,500.00$                         224,500.00$                      120 days

MB Contractors, Inc. 421,000.00$                      16,400.00$                         437,400.00$                      120 days

TBS Construction, LLC 321,952.00$                      32,000.00$                         353,952.00$                      120 days

S. C. Rossi and Company, Inc. 302,997.00$                      21,024.00$                         324,021.00$                      120 days

Summit Contracting 69,100.00$                         18,800.00$                         87,900.00$                         6 weeks

Holt Inc. 192,319.00$                      15,429.00$                         207,748.00$                      60 days
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