



ROANOKE COUNTY

Purchasing Division

5204 Bernard Drive, Suite 300-F, P.O. Box 29800
Roanoke, Virginia 24018-0798
TEL: (540) 772-2061 FAX: (540) 772-2074

February 23, 2023

ADDENDUM NO. 1 TO ALL BIDDERS:

Reference – IFB 2023-067

Description: Glenvar Middle School Gym Air Conditioning Improvements

Issue Date: February 8, 2023

Bids Due: February 28, 2023

The above Project is hereby changed as addressed below:

1. Extension of Due Date: Please note that the due date and time has been extended to **February 28, 2023 at 2:00 PM.**
2. Additional Information Requested: In response to vendor inquiries regarding the electrical panel/breaker, please see attached photographs provided of the panel at GMS.
3. Pre-Bid Conference Sign-In Log: Please see attached for a copy of the sign in sheet from the mandatory meeting held on February 16, 2023.

Note: A signed acknowledgment of this addendum must be received at the location indicated on the original solicitation either prior to the proposal due date or attached to your proposal.

Signature on this addendum does not substitute for your signature on the original proposal/bid document. The original proposal/bid document must be signed.

Thank you,

Kate Hoyt

Phone: (540) 283-8149

KHoyt@roanokecountyva.gov

Sign Name:

Print Name:

Name of Firm:

Date:



CATALOG NO. NEHB42441-2CU SER. E1

MAX AMPS	VOLTS	PH	WIRE
225	480Y/277	3	4
	208Y/120	3	4
	240/120 (DELTA)	3	4
	240	3	3

80101-271-11

7 AUTOMATIC TRIP IS INDICATED BY HANDLE POSITION MIDWAY BETWEEN
ON AND OFF. RESTORE SERVICE BY MOVING HANDLE TO OFF THEN ON.
MADE IN U.S.A.

1



3



5



7



9




11



13



2



4



6



8




10



12

14



PANELBOARD BH

V.	0	W.	DATE:
FED FROM PANEL			
CKT	LOAD DESCRIPTION	CKT	LOAD DESCRIPTION
1	LIGHTS RM 204, 205	2	LIGHTS CORRIDOR
3	LIGHTS RM 206, 207	4	LIGHTS CORRIDOR
5	LIGHTS RM 208 <i>FANCoil fm 224</i>	6	LIGHTS CORRIDOR
7	LIGHTS RM 211	8	LIGHTS RM 215
9	LIGHTS OFFICES	10	AHU 7
11	LIGHTS OFFICES	12	AHU 7
13	LIGHTS CORRIDOR	14	AHU 7
15	LIGHTS CORRIDOR <i>HALL & Lights</i>	16	CW PUMP P-1
17	LIGHTS CORRIDOR	18	CW PUMP P-1
19	AHU 1	20	CW PUMP P-1
21	AHU 1	22	AHU 3
23	AHU 1	24	AHU 3
25	HP-1	26	AHU 3
27	HP-1	28	LIGHTS RM 202
29	HP-1	30	SPARE
31	TIME CLOCK Lights	32	SPARE
33	SITE LIGHT <i>8 TIME CLOCK</i>	34	SITE LIGHTS <i>8 TIME CLOCK</i>
35	SIGHT LTS.	36	SPARE <i>SIGHT LTS.</i>
37	SPARE	38	SPARE
39	SPARE	40	SPARE
41	SPARE	42	SPACE
MADE IN U.S.A.			
SQUARE D COMPANY			
B80031-158-01			



39

41

42

40



SQUARE D COMPANY

PERU PLANT

F.O. 12 — 06001439 V00001

MADE IN U.S.A.

80043-258-02

IFB #2023-067 GLENVAR MIDDLE SCHOOL GYM AIR CONDITIONING
PRE-BID MEETING SIGN-IN LOG

February 16, 2023

10:00 AM

(PLEASE PRINT)

Name/Title John Sink sales/project manager
Organization Obraugh Inc
Email & Phone jsink@obraughinc.com 540-588-2052

Name/Title Shannon Bell sales/PM
Organization U.S. Crane
Email & Phone shannon@uscraneandrigging.com 304-646-7010

Name/Title Marcus Morgan
Organization Varney Inc
Email & Phone MMORGAN@VARNEYINC.COM 540-597-6219

Name/Title Jeff Torian
Organization Varney INC
Email & Phone JTorian@Varneyinc.com 540-537-9919

Name/Title WYSTAN CRISMOND
Organization HAVTECH/ACES
Email & Phone WCRISSMOND@HAVTECH.COM 540-790-7387

Name/Title Curtis Adams
Organization Hoffman Hoffman Mech.
Email & Phone Curtis.Adams@Hoffmanech.com

Name/Title Artie Moore
Organization Hoffman Building Technologies
Email & Phone Artie.Moore@htech.com 540-588-6266

Name/Title _____
Organization _____
Email & Phone _____